BID TABULATION - SUMMARY
MT OMAD 18(33), Minuteman Missile Base Roads

Determination of the low bidder is based on the greatest amount of work that can
be awarded based on the annouced available funding - $760,000.00

Bidder: Engineer's Estimate

Schedule Schedule Amount Total Amount
$603,825.00 $603,825.00
Base (Page A-9) Base Schedule only Base Schedule only
$111,817.00 $715,642.00
Option A (Page A-11) Option A Base, plus Option A
$40,813.00 $756,455.00
Option B (Page A-13) Option B Base, plus Option B
$43,561.60 $800,016.60
Option C (Page A-15) Option C Base, plus Option C
$55,367.40 $855,384.00
Option D (Page A-17) Option D Base, plus Option D
$55,367.40 $910,751.40
Option E (Page A-19) Option E Base, plus Option E
$55,367.40 $966,118.80
Option F (Page A-21) Option D Base, plus Option D
$147,473.60 $1,113,592.40
Option G (Page A-23) Option G Base, plus Option G
$238,330.00 $1,351,922.40

Option H (Page A-13) Option H Base, plus Option H
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